Exhibit B
Milestones/Project Schedule

The following schedule is anticipated for the procurement and contract process:

TASK

DATE

Release of RFP

October 25, 2016

Deadline for Written Questions

November 2, 2016

Offeror's Conference

November 9, 2016

Proposals Due

November 28, 2016 @ 10:30
a.m.

Contract Award

Upon signature of lease by
FAC Secretary

Finalization of Fit-Up Design (submitted to FAC by
Offeror for Approval)

On or before January 16,
2017

Offeror May Begin Fit-Up, Per Design
Offeror Begins Construction/Renovation of Leased
Premises

After approval of final fit-up
design and upon signature of
lease by FAC Secretary; or no
later than January 31, 2016
through a right-of-entry

Full Operational Implementation of Contract Terms by
Selected Offeror

No later than three (3) months
from the date of execution of
lease by FAC Secretary




